STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 17/ 02 IN TULARE AND FRESNO COUNTI ES AT 01/31/03
CONTRACT NUMBER 06- 349114 VARI QUS LOCATI ONS CONTRACT CCDE "A '’
LOCATI ON 06- FRE-99-0.0/19.0 4 CONTRACT | TEMS

06- TUL- 99- R53. 6/ R53. 9
ESTABLI SH EXI STI NG PLANTI NG FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 8 FUND TOTAL HA25 523, 000 TOTAL NUMBER OF WORKI NG DAYS 750
NUMBER OF BI DDERS 2 ENG NEERS EST 327, 000. 00 AMOUNT OVER 118, 000. 00 PERCENT OVER EST 36. 09
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 445, 000. 00 2 DAYLEN | NC 559 233-3345 SB PREF CLAI MED
00437564
2559 S EAST AVENUE FAX 559 233-2086
FRESNO CA 93706
2 345, 000. 00 1 FORSTER AND KROEGER LANDSCAPE 415 456- 6684 SB PREF CLAI MED
NO GOOD FAI TH EFFRTMAI NENANCE | NC 00748791
15 LI BRARY PLACE FAX 415 457-6614

SAN ANSELMO CA 94960



06- 349114 Bl D245

06- FRE- 99-0 PAGE 2
12/ 17/ 02 01/31/03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYWOOD ENVI RONVENTAL SERVI CES | NC I TEM 1

7 MOUNT LASSEN DRI VE STE A 257
SAN RAFAEL CA 94903

JOHN M RACKI N | TEM 4 ( PARTI AL)
3243 W CALI MYRNA
FRESNO CA 93711



06- 349114 Bl D245
06- FRE- 99-0 PAGE 3
12/ 17/ 02 01/31/03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC PREPARE WATER POLLUTI ON CONTROL PROGRAM

1564 A FI TZGERALD DRI VE
PINOLE CA 94564



06- 349114 Bl D245

06- FRE- 99-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
12/ 17/ 02 01/31/03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 500. 00~ 1, 500. 00
3 030380 SI TE CLEANUP AND | NSPECTI ON LS LUWP SUM 20, 000. 00* 20, 000. 00
4 030596 EXTENDED PLANT ESTABLI SHVENT LS LUMP SUM 421, 500. 00* 421, 500. 00

TOTAL 445, 000. 00



06- 349114
06- FRE- 99- 0 SUMMARY
12/ 17/ 02
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 2, 500. 00* 2500. 00
2 | 10, 000. 00* 10000. 00
3| 20, 000. 00* 20000. 00
4 | 312, 500. 00* 312500. 00

TOT 345, 000. 00
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